PROPOSED REROOFING ANDERSON HALL
ADMINISTRATION BUILDING
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MANHATTAN, KANSAS 66506

April 25,2011

The Kansas State University facilities planning office is requesting that a licensed architectural consultant
be selected to complete the construction contract documents for competitive bidding the necessary re-
roofing execution. The planning office has preliminarily reviewed the requirements for reroofing this
building with the Kansas State Historical Society to assure that the reroofing, as anticipated, will be fully
compliant and acceptable in accordance with applicable regulations for this building. The University has
design development and partially completed (approx 75%) construction documents in hand.

The roof involves approximately 35,000 sq.ft. roof area, both steep slope shingle roof areas as well as
low-slope (flat) built-up asphalt roof areas. The roof of this building is aged and in many areas damaged
and deteriorated requiring ongoing remedial corrective actions to maintain the roofing integrity and
protect the building and the building contents. Leaking has occurred and patching has sustained the
integrity of the roof areas for many years. The roof sustained wind damage over the past year and
temporary re-roofing of selected areas has been necessary to maintain the integrity of the watertight
roof construction.

As a part of the architectural design process it will be necessary that the selected architectural design
consultant review existing partially complete construction documents and field confirm all aspects of the
design requirements. The contract documents will then be completed by the consultant to assume full
liability for code compliance and completeness of the design scope in the contract document
preparation. These documents will be required to be provided for review by the Kansas State Division of
Facilities Management as well as by the KSU Division of Facilities Planning to insure full code and scope
conformance.

This project will require careful consideration of the myriad detail including transitions, spires, gutters
and a host of additional conditions associated with a building of this architectural significance. The
preliminary construction budget cost is estimated to be $945,000 construction complete.



